



CITY OF CONWAY  
*Office of the Mayor*  
Mayor Tab Townsell

**ADDENDUM FOR DEMOLITION OF STRUCTURES  
FOR THE NEW CPD STATION**

**Bid # 2007-44**

**Bid Opening Monday, August 13<sup>th</sup>, 2007**

**Liquidated damages for Delay**

The contractor agrees that time is the essence of this contract, and that for each day of delay beyond the number of calendar days herein agreed upon for the completion of the work herein specified and contracted for (after due allowance for such extension of time as is provided for in general conditions), the owner may withhold, permanently, from the Contractor's total compensation, the sum of one hundred dollars (\$100) as stipulated damages for each day of such delay.

Please feel free to contact us about any questions or concerns about this bid or this change.

Thank you,

Felicia T. Rogers  
Executive Assistant