

CITY OF CONWAY

CONWAY TUCKER CREEK PATHWAY
(SALEM RD. TO COLLEGE AVE.)
(GATLIN PARK AT SMOKING OAKS RD.)
CONWAY, ARKANSAS

Prepared By
Conway Street & Engineering Department
Conway, Arkansas
501-450-6165

ADDENDUM NO. 2

June 27, 2012

A. PURPOSE

The purpose of this Addendum No. 2 is to revise the Proposal to reflect a contract period of sixty (60) calendar days versus one hundred twenty (120) calendar days contained therein. This modification coincides with the sixty calendar day contract period as listed in SPECIAL CONDITIONS – SC.4 TIME ALLOTTED FOR COMPLETION on sheet SC-2 of the “Specifications and Contract Documents.”

B. SPECIFICATIONS AND CONTRACT DOCUMENTS PROPOSAL

Modify sheet P-1 as follows:
Strike “one hundred twenty (120)”
Add “sixty (60)”

C. CLARIFICATION STATEMENTS:

- The length of contract listed in the “Proposal” has been modified to coincide with sixty-day length of contract as stated in rest of Contract Documents.”

D. ACKNOWLEDGEMENT

The bidder should note in the space provide on Sheet P-2 of the Proposal the receipt of this Addendum No. 2.