

CITY OF CONWAY

OAK STREET & HARKRIDER STREET  
TRAFFIC SIGNAL MODIFICATIONS  
CONWAY, ARKANSAS

Prepared By  
Conway Street & Engineering Department  
Conway, Arkansas  
501-450-6165

ADDENDUM NO. 1

March 18, 2014

A. PURPOSE

The purpose of this Addendum No. 1 is to clarify the time allotted for completion of work as one hundred and twenty (120) days. In addition, it should be noted that foundations and anchor bolts for the controller cabinet and poles shall be provided by the contractor.

B. SPECIFICATIONS AND CONTRACT DOCUMENTS  
SPECIAL CONDITIONS

Revise the first sentence of "SC.4 TIME ALLOTTED FOR COMPLETION", to read as follows and as shown on the attached revised sheet P-2 of the Proposal:  
"The time allotted for completion of the work shall be **one hundred and twenty (120)** consecutive calendar days..."

C. PLAN SHEETS  
SHEET #2, INDEX OF SHEETS, SUMMARY OF QUANTITIES

The following note shall be added to sheet 2 to of the plans:  
**"THE CONTROLLER CABINET FOUNDATION AND MOUNTING HARDWARE AS WELL AS FOUNDATIONS AND ANCHOR BOLTS FOR ALL POLES SHALL BE PROVIDED BY THE CONTRACTOR"**

D. ACKNOWLEDGEMENT

The bidder should note in the space provide on Sheet P-6 of the Proposal the receipt of this Addendum No. 1.